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a. Provide a description of the project, including the conceptual design. 

Describe the proposed project in sufficient detail so that type and intent of 

the project, the location, and the communities that may be affected are 

clearly identified.  

 

 

PROJECT DESCRIPTION 

 

The Site 

 

Since colonial times, Route 7 has been a gateway into lush Loudoun County. As the 

area has grown in recent decades, this gateway can now become an iconic emblem 

for Loudoun County – a town center that is instantly recognizable to residents and 

visitors alike as the entryway to the seat of government as well as a welcoming, 

easily accessible place for friends and families to congregate and visit. 

 

The Capital Associates Management, LLC (Capital Associates) team offers a 77-acre 

Site (the “Loudoun on 7 Site” or “Site”) fronting historic Route 7, complete with on- 

and off-site road infrastructure. A four-lane divided parkway will extend through the 

Site. This parkway will connect to Riverside Drive on the west at Janelia 

Farms/Howard Hughes Medical Institute, and connect with Route 7 at Smith Circle 

to the east. The parkway creates a parallel boulevard to Route 7, which extends the 

connection of eastern Loudoun County along Route 7 to Leesburg. This also creates a 

second artery for traffic normally traveling on Route 7, taking pressure off that 

primary thoroughfare. The ensuing connectivity will provide County employees, 

residents, and the general public an even easier route to this already accessible Site.  

 

We provide four development options, or master plans, for this project. Each plan 

includes a town square or village green, is well connected to the surrounding civic 

buildings, and heavily emphasizes sustainable construction and existing natural 

resources. We envision this project as being a dense, compact, and dynamic mixed-

use commercial development, which serves as a gathering place for County 

employees and the general public. The Site will contain nine or 10 office buildings, 

including two to four government buildings and other civic structures; three banks; a 

nature center; daycare and exercise facilities; a hotel; approximately 40,000 square 

feet of varied retail and restaurant space with room for up to seven restaurants; 

walking and biking trails that may possibly connect with currently underutilized 

natural amenities like the Potomac River; and other various cultural amenities. 

Natural areas and dedicated parkland with a stream will further accentuate the 

development. 

 

We have chosen Cooper Carry, a renowned architectural and master planning firm 

with a proven track record of creating great places, to design the Site. Everything in 
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the development will be designed with both pedestrians and automobiles in mind. 

Employees and visiting County residents will enter a Site that is both vehicle 

accessible and pedestrian-friendly. Designed completely to pedestrian scale, 

employees and visitors can arrive at the Site by public transit or private vehicle, park 

in structured parking spaces, and never have to drive during their time there. We 

propose a Virginia Regional Transit stop for “7 To 7 On 7” buses on Site. Potentially, 

out-of-town visitors could arrive via bus, walk from hotel to office to café, and never 

need a car throughout their entire visit.  

 

With an active 12- to 16-hour environment, County residents, employees and other 

visitors will be drawn to daytime office and civil uses, which will spill over into retail 

and recreational activities at night. Site employees will be able to use the fitness 

facility early in the morning, the daycare center throughout the day for the care of 

their children, and the restaurants and open park-like spaces in the evening. They can 

walk across the street for a sandwich, pick up some flowers, stop by a café for a bite 

to eat, or watch local thespians perform at an outdoor theatre. Public art is also 

planned for incorporation throughout the space. Furthermore, we are dedicating land 

around the existing streams specifically to encourage conservation through an active 

educational nature center and 1.5 acres of dedicated park with 3,500 linear feet of 

stream. 

 

In short, the Loudoun on 7 Site could be in constant use by employees, Loudoun 

residents and visitors alike for office, community, retail and recreational needs.  

 

Logistics 

 

Logistically, Loudoun on 7 owns this property. For Loudoun County, that means 

timely, cost-effective deliverables, and the opportunity to deliver the requisite 

100,000 square foot building quickly and separately, if needed, from the 400,000 

square foot building. Permitting is already underway for the 100,000 square foot 

space, and a grading permit should be issued by May 2007. Delivery of the 100,000 

square foot building could occur as early as December 2008. This provides the 

County the opportunity to begin consolidating its employees and offices by moving 

some of them into the 100,000 square foot building beginning as early as December 

2008 – just as existing leases for rented space begin to expire.  

 

The primary 400,000 square foot Government Administrative Center building could 

be completed as early as summer of 2011. The entire Site is already appropriately 

zoned for the uses contemplated, and geotechnical testing and title work have been 

completed.  

 

In all four of our master plan options, we propose two or three structured parking 

decks flanking the primary government building. Controlled-access parking for 

County-owned vehicles and County employees offers more security for County 
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assets. We propose that 3.64 parking spaces be allocated per 1,000 square feet for 

office use, as well as one additional space per 1,000 square feet of gross floor area to 

accommodate the parking of County-owned vehicles. The Site also provides an 

additional minimum 300,000 square feet of facility rentable area and associated 

parking to support the County’s central facility requirements for its 20-year planning 

horizon beyond initial occupancy.  

 

In conjunction with the project’s emphasis on natural resources, we will recommend 

Leadership in Energy and Environmental Design (LEED) certification. We offer all 

the resources necessary to complete the LEED process. “Going green” offers far-

reaching, tangible benefits and a very real source of community pride. Reduced 

energy consumption in green buildings results in reduced operational expenses. 

Lower operational costs from sustainable materials techniques and large, efficient 

office floor plans reduce the life-cycle costs of the building. Additionally, green floor 

plans are often more economically reconfigured. Also, the quality of the working 

environment improves, providing a tangible human resource benefit. The Capital 

Associates Team will work with the County to identify the appropriate energy 

efficiency goals and LEED certification level. This could result in a cost-effective, 

long-term County investment.  

 

Financing 

 

The Loudoun on 7 Team offers several structures for financing this project 

throughout all phases of development, and we are willing to consider any number of 

scenarios with the County. Please see Section 3 for more information. 

 

Benefits 

 

The Site location at Routes 7 and 28 offers a gateway intersection from Fairfax 

County into Loudoun County. The master plan design encourages accessibility and 

pedestrian connections within the plan, as well as into the adjacent communities and 

open space areas. The master plan will be porous for both automobiles and 

pedestrians, creating a welcoming public gathering and civic venue for the residents 

of Loudoun County and the general public. 

 

The Site comprehensively combines elements of community, campus, and office. 

The town square presents a cohesive center for the development and invokes a strong 

“sense of place” unique to Loudoun County, while still recognizing and meeting any 

and all Site security needs. Retail and restaurant uses are a central feature of the plan. 

Retail and civic spaces will encourage afternoon, evening and weekend activity. 

Furthermore, the office/retail connection promotes pedestrian activity among the 

various office uses. The Site includes active and passive areas; structured parking to 

maintain pedestrian friendly Site distances and to minimize expansive, hot asphalt 

parking areas; and wide sidewalks to promote walking. At that all-important 
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pedestrian scale, we will mix office, civic, government, hotel, retail, dining, banking, 

childcare, and nature preserve, all to create a vibrant all-day gathering place. Bike 

and walking trails will encourage healthy, outdoor activities and further promote a 

sense of community. 

 

This development will also encourage economic investment in Loudoun County’s 

future. As planned, the proposed roughly 25-acre Government Administrative Center 

is an integral part of a larger 77-acre mixed-use commercial development. With the 

proposed infrastructure improvements, Lexington Drive will connect to Riverside 

Drive as part of the Government Administrative Center project, rather than being 

hypothetically extended at some undefined future date. Besides the Government 

Administrative Center, this project will include a variety of other office, retail and 

community uses including, among other things, approximately 40,000 square feet of 

retail and restaurant space; three banks; a daycare center; a civic center; and a hotel.  

 

Rather than just containing a series of institutional buildings that are separated from 

the surrounding community, we envision the Loudoun on 7 Site as a cohesive, 

dynamic County and community hub which provides a well-balanced, unique 

centerpiece of the highest quality for Loudoun County government and civic 

activities.  

 

CONCEPTUAL DESIGN 

 

Overall Project 

 

The Loudoun on 7 Site will be a dynamic mixed-use commercial center combining 

elements of community, campus and office while simultaneously emphasizing the 

County’s already existing natural resources. The Site is currently planned to contain 

office buildings, including governmental buildings and other civic structures; a 

nature center; daycare and exercise facilities; a hotel; approximately 40,000 square 

feet of varied retail and restaurant space with room for up to seven restaurants; as 

well as walking and biking trails; and natural, open-space areas. The Site would also 

accommodate all necessary buffers, landscaping, stormwater facilities, roadways and 

utility rights-of-way necessary to support both the proposed and future facilities.  

 

All four of our master plans contemplate the construction of two structured parking 

decks serving the project. We propose that 3.64 parking spaces be allocated per 1,000 

square feet of office space, as well as one additional parking space per 1,000 square 

feet of gross floor area to accommodate the parking of County-owned vehicles at the 

central facility. Controlled-access parking would be available for County-owned 

vehicles and employees.  

 

Government Administrative Center 
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The initial County-constructed facilities comprising the new Government 

Administrative Center would include both a Class-A office building containing a 

minimum of 400,000 square feet of facility rentable area to house the County’s 

general government agencies, as well as a separate, collocated Class-A office 

building containing a minimum of 100,000 square feet of facility rentable area to 

house elements of the County’s human/community services agencies. The project can 

easily be re-sequenced to allow the County to take delivery of the 100,000 square 

foot building separately from the 400,000 square foot building. The delivery of the 

100,000 square foot building can occur as early as December 2008. Permitting is 

already underway for the 100,000 square foot space and a grading permit is expected 

to be issued by May 2007. Such a re-sequencing would give the County the 

opportunity to begin consolidating its employees and offices. For instance, the 

County could move elements of the human/community services agencies from their 

current locations to the new 100,000 square foot space. County employees and 

offices from other locations can then be consolidated by moving into remaining 

vacant space in the Harrison Street building as the various lease terms expire. Once 

the 400,000 square foot building is constructed, the remaining Harrison Street 

County employees can move into the primary Government Center building. The 

400,000 square foot building can be delivered as early as Summer of 2011. 

Furthermore, the Site provides at least an additional 300,000 square feet of facility 

rentable area and associated parking to support the County’s central facility 

requirements for the 20-year planning horizon beyond initial occupancy.  

 

LOCATION 

 

The Loudoun on 7 Site is ideally located on historic Route 7, approximately six miles 

east of the City of Leesburg, less than a mile from the Loudoun County Parkway, and 

only eight miles from Washington Dulles International Airport. Furthermore, the Site 

is sandwiched between two prestigious research and educational institutions: the 

Janelia Farm Campus of the Howard Hughes Medical Institute, and The George 

Washington University Virginia Campus. The Site is also located within the 

Suburban Policy Area as identified on the Site plan prepared by Christopher 

Consultants set forth in Appendix G. 

 

Wells & Associates has recently prepared traffic impact studies in the vicinity that 

included the Site, which concluded that:  

 

• The vicinity of the proposed Government Administration Center provides 

a mixture of diverse commercial and residential uses. The community is 

made up of Howard Hughes Medical Institute, Lansdowne, Ashbrook, 

Ashburn, future One Loudoun and University Center, creating a dynamic 

mixed-use area that is growing together to achieve responsible growth for 

Loudoun County. The area is pedestrian and bicycle friendly and has the 

opportunity to provide a strong transit link to the extension of Metro. This 
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link is made stronger with the County Government Center providing a 

transit hub midway between Leesburg and Sterling.  

 

• Route 7 provides exceptional access to the major thoroughfares 

throughout the County and Northern Virginia. This is achieved with 

connections to Route 28, Route 15, Loudoun County Parkway, and Route 

659. Route 7 also provides access to the Greenway and Route 50 via these 

other routes. These roadways could be a natural extension of Metro with 

Bus Rapid Transit (BRT) systems feeding the stations planned along the 

Greenway.  

 

• The intersections in the study area would operate at similar levels of 

service, with or without development of Loudoun on 7.  

 

Mixed-use developments allow people to live, work, shop, and play. Trips between 

uses are short, and can be made on foot or by transit, rather than traveling outside the 

development by private automobiles. Wells & Associates’ studies have demonstrated 

significant auto-trip reductions at external driveways for mixes of uses compared to 

stand-alone uses.  

 

The Loudoun on 7 Site is a superior, centrally-located Site for the County’s new 

Government Administrative Center. Here are some of the Site’s key benefits: 

 

Proximity to County Residents 
 

The large majority of Loudoun County residents live in the eastern portion of the 

County, between Leesburg and Fairfax County. In fact, according to the 2005 Annual 

Growth Summary published by the Department of Economic Development, 

approximately 75.0 percent of the County population lives in this part of the County 

(planning subareas Leesburg, Ashburn, Potomac, and Sterling). Currently, most 

County government offices are located at the far western edge of this area. Moving 

the County’s governmental offices to a more central location in the eastern part of the 

County will provide greater convenience to a much larger number of County 

residents.  

 

The Loudoun on 7 Site is centrally located within a development Corridor (the Route 

28 and Route 7 Corridors as defined by the Department of Economic Development) 

that is the locus of a very significant portion of the County’s population and 

employment. This Corridor included approximately 35.8 percent of the County 

population in 2005 (88,400), according to an analysis of traffic analysis zones 

(TAZs) published by the Metropolitan Washington Council of Governments 

(MWCOG), and is projected to include a population of 107,500 by 2020, or 25.4 

percent of the County population in that year. This Corridor includes established 

communities such as Cascades and Countryside, as well as several other communities 
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that continue to grow, including Ashburn, Lansdowne, and Belmont, among others. 

 

Transportation Solution 

 

The new Center will provide a hub for bus transit connections midway between 

Leesburg and Sterling with prominent bus stops at the Loudoun County Hospital, 

Lansdowne, George Washington University Center, etc. In addition to serving the 

east-west transit opportunities of the traditional commuter travel pattern, the transit 

hub will provide the nexus for vital north-south transit service to future Metro 

stations, the airport and Fairfax Connection transit. 

 

The extension of Lexington to Riverside Parkway provides the intended “north 

collector” for Route 7. The at-grade intersection at Route 7 could reduce the volume 

of traffic accessing Janelia Farms via Route 7 from the east by 50 percent.  

 

With the future Russell Branch Parkway extension to the Loudoun County Parkway, 

motorists traveling from the south toward the west can make this trip without 

traveling on Route 7. This connection effectively completes the intended north/south 

collector system for Route 7 since the extension of Riverside Parkway behind the 

Smith Circle residential community to University Center is highly unlikely to occur.  

The extension of Lexington is estimated to reduce the traffic on Janelia Farms 

Boulevard by 900 vehicles per day. This decrease in vehicle trips would allow for 

more time to be provided to other movements at the intersection.  

 

Employment Hub 

 

The Route 28/Route 7 Corridor accounted for about 54,700 jobs, or about 44.6 

percent of total County at-place employment in 2005. MWCOG projects that the 

Route 28/Route 7 employment base will grow to 81,600 jobs by 2020. Although jobs 

also will be created at other locations in the County, the Route 28/Route 7 Corridor is 

projected to account for 38.3 percent of County jobs by 2020. Thus, this Corridor is 

expected to remain as the County’s employment hub over the next couple of decades. 

 

Strength for Business and Industry 
 

An analysis of major office and industrial parks by the Department of Economic 

Development as published in its “2005 Annual Growth Summary” underlines the 

business strength of this Corridor. In 2005, the Route 28/Route 7 Corridor included 

approximately 48.0 percent of all office and industrial space developed in the 

County. Further, the Department estimates that this Corridor includes approximately 

37.0 percent of all developed and potentially developable office and industrial space 

in the County under current zoning. The Loudoun on 7 Site is centrally located 

within this Corridor and would provide County businesses with quick access to 

County governmental offices. 
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Retail Support and Opportunities 

 

The Route 28/Route 7 Corridor is amply supplied with retail space and substantial 

additional space is planned for the Corridor. According to the “2005 Annual Growth 

Summary,” the Corridor is already served by nearly 1.3 million square feet of retail 

space in major approved retail centers. Another 2.4 million square feet of retail space 

is planned and approved for the Corridor, including the recently approved One 

Loudoun Center, assuring a wide range of retail opportunities to employees – 

including County employees – working in the Corridor. 

 

Seeds of Learning 
 

The Loudoun on 7 Site is flanked by two prestigious research and educational 

institutions: the Janelia Farm Campus of the Howard Hughes Medical Institute and 

The George Washington University Virginia Campus. 

 

The world-renowned Howard Hughes Medical Institute established its Janelia Farm 

facility to pursue basic biomedical research that is difficult for academia or industry 

to pursue. The facility offers fellowships and the tools necessary to pursue basic 

research to scientists from around the world. The importance of such a facility to seed 

other businesses within the Route 28/Route 7 Corridor cannot be underestimated. 

 

The George Washington University opened its Virginia Campus at University Center 

in 1991. Graduate education is offered in the areas of education and business 

leadership, information technology and telecommunications, engineering and 

transportation safety, and in the health sciences. Additionally, the National 

Transportation Safety Board Academy is located on the campus. 

 

Development of the Government Administrative Center at the Loudoun on 7 Site will 

put the County’s administrative functions right at the heart of these important 

education/research communities. 

 

Location, Location, Location 
 

Location of the Government Administrative Center at the Loudoun on 7 Site will 

provide easy, affordable access to local government for all County residents, 

businesses and employees. A few highlights: 

• Loudoun on 7 is centrally located within the Route 28/Route 7 Corridor. 

• Loudoun on 7 is a less than a mile from the Loudoun County Parkway that 

provides direct access to the Greenway and Dulles Airport, and the emerging 

Route 50 Corridor to the south. 
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• Loudoun on 7 is close to the County Courthouse in Leesburg, which is about 

six miles to the west. 

• Loudoun on 7 is not located on a toll road that would unnecessarily 

financially burden County residents and businesses in their dealings with the 

County. Nor would this location burden the employees of the County 

government. 

 

It should be noted that a Greenway location would not share the breadth of these 

benefits for the people that matter most to the County – current and future residents, 

corporate citizens and County employees. In fact, a significant portion of these 

stakeholders would be adversely affected by a Greenway location. Take employees, 

for example. Estimates show that more than 68.0 percent of Loudoun County 

government employees live in Leesburg or to the west or north of Leesburg. Lengthy 

travel distances and wasted time in transit will be major problems. While the 

Greenway would be the quickest and most direct route to a County Government 

facility on the Greenway, the daily tolls would be a significant financial burden on 

these employees and residents. 

 

b.  Identify and fully describe any work to be performed by the County or 

any other public entity. 

 

The Loudoun on 7 Team anticipates and welcomes active County involvement 

throughout the development, design and construction phases of the project. This 

involvement should include open and frequent dialogue between the team and the 

County, as well as the County’s hands-on involvement in decisions that will define 

the configuration, function, cost-effectiveness and aesthetic qualities of the new 

Government Administrative Center. While there is no further work that must be 

performed by the County or any other public entity, the County may wish to assume 

certain responsibilities related to operation, maintenance, financing, etc., of the 

project. It is expected that these items will be addressed in the Detailed Phase and 

subsequent negotiations. 

 

c.  Include a list of all federal, state, and local permits and approvals 

required for the project and a schedule for obtaining such permits and 

approvals. 

 

See Appendix H. 

 

d.  Identify any anticipated adverse social, economic, environmental and 

transportation impacts of the project measured against the County’s 

comprehensive land use plan and applicable ordinances and design 

standards. Specify the strategies or actions to mitigate known impacts of 
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the project. Indicate if an environmental and archaeological assessment 

has been completed. 

 

Except as described below, there are no known adverse social, economic, 

environmental or transportation impacts of the project as measured against the 

County’s comprehensive land use plan and applicable ordinances and design 

standards.  

 

The intersections in the study area would operate at similar levels of service, with or 

without development of the Loudoun on 7 Site. 

 

The transfer of County employment to the Loudoun on 7 Site will create some 

economic disruption for locations, such as Leesburg, that lose County government 

employees. According to County information, about 65.0 percent of existing County 

employees are candidates for relocation to a new Government Administrative Center. 

However, we expect that growth in governmental functions, such as those housed at 

the Courthouse, will likely mitigate most possible adverse impacts. 

 

An environmental assessment was completed in November 2005 and an 

archaeological assessment was completed in August 2004. No abnormalities were 

found. Reports are available for inspection upon request. 
 

e.  Identify the projected positive social, economic, environmental and 

transportation impacts of the project measured against the County’s 

comprehensive land use plan and applicable ordinances and design 

standards. 

 

See Appendix I 

 

f.  Identify the proposed schedule for the work on the project, including 

sufficient time for the County’s review and the estimated time for 

completion.  

 

f – The schedule shall also include development, design, construction, 

building commissioning, furnishing, occupancy, and County move-in. 

Any visual timeline schedules may be placed on 11x17-sized paper and 

folded into the submission proposal. 

 

See Appendix J. 

 

g. Identify contingency plans for addressing public needs in the event that 

all or some of the project is not completed according to projected 

schedule. 
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Based on our current schedule for the development of Loudoun on 7, we project 

completion of the two major County facilities to occur well within the 72-month 

timeframe contemplated by the County. However, we would propose multiple 

contingency strategies should the schedule become at-risk. These include: 

 

• Schedule acceleration: Gilbane will hold appropriate construction 

contingencies to allow for an increase of trades on Site and multiple shifts to 

accelerate construction. 

 

• Utilization of swing space:  Phase One of the current development plan 

includes the construction of a 100,000 square foot office building that could 

provide critical swing space for the County until the key administrative 

facilities are complete. 

 

• Phased occupancy:  The Loudoun on 7 Team could also work with the 

County to develop a phased occupancy approach to the administrative 

facilities to accommodate the County within completed facilities while the 

remainder of the facility(ies) are being completed. This could also include 

partial occupancy of the Phase One office facility as part of a phased 

occupancy strategy. 

 

h. Propose allocation of risk and liability, and assurances for timely 

completion of the project.  

 

In the detailed phase of this proposal, the Loudoun on 7 Team is prepared to discuss 

the extent of the shift of risk from the public to the private sector, and our team is 

prepared to negotiate the allocation of such risk. We will also discuss means of 

assuring timely completion of projects in the context of risk. 

 

Managing construction risk is critical to a successful project. During the design phase 

of the project, Capital Associates will work closely with Gilbane and Cooper Carry to 

develop a comprehensive approach to construction means and methods, material 

selection, sequencing, packaging and buy-out of the construction project to mitigate 

risk from both a schedule and cost perspective. Of particular importance, Gilbane 

will look to buy-out higher risk packages early in order to lock-in availability and 

guard against future cost escalation. For example, the design phase and buy-out of 

Gilbane’s 500,000 square Canton Crossing Development project in Baltimore 

coincided with the sudden spike in steel pricing in 2004. The Canton tower design 

included 5,200 tons of structural steel, putting the project at significant risk. 

Gilbane’s pre-construction team worked closely with the owner, tenant and architect 

to closely track pricing, propose a strategy for early buy-out of steel and to make 

alternate material choices in building skin in order to offset the increases already 

incurred.  
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In addition, the team will also look to economies of scale that can be achieved in 

buying out a large-scale development in order to lower both cost and risk. This could 

include such strategies as developing an early package to buy-out elevator banks for 

the entire development in order to ensure timely availability for the County’s 

buildings at the best price possible. This early, comprehensive and thoughtful 

strategy for buy-out and construction is one of the most effective means the team will 

employ to mitigate risk and ensure timely completion of the project.  

 

i.  State assumptions related to ownership, legal liability, law enforcement, 

and operation of the project and the existence of any restrictions on the 

County’s use of the project. 

 

Law enforcement will continue to be the responsibility of the Loudoun County Police 

Department. Operation of facilities utilized by the County will be managed by 

appropriate County departments and personnel, unless the County prefers otherwise. 

The Loudoun on 7 Team does not foresee any restrictions on the County’s use of 

portions of the project intended for the County’s use and benefit. Discussion of 

ownership and legal liability is included in the confidential segment of this proposal. 

 

j.  Provide information relative to phased openings of the proposed project. 

 

The Loudoun on 7 project can be completed either as one turn-key operation or in 

two or more phases as buildings are completed. If the County elects a phased 

opening, it could regain some of the efficiencies lost due to the current disbursement 

of various County offices in and around Leesburg, particularly since the leases expire 

at various times. 

 

Capital Associates is currently awaiting approval by the County of the site plan for 

the Site’s initial 100,000 square-foot building. The grading permit for this structure is 

expected in May 2007. If the County elects a phased project opening, its 

human/community services agencies could be moved into this initial building in 

December 2008. As the existing third-party leases later expire, other County agencies 

could be consolidated into the County’s current main facility in Leesburg. See 

information on the current leases in Appendix K. 

 

Any phased opening will be designed to respond to the County’s preferences, 

requirements and relocation schedules. The Loudoun on 7 Team looks forward to 

discussing the possibility of project phases as this PPEA proposal process moves 

forward into the detailed stage. 

 

k.  List any other assumptions relied on for the project to be successful. 

 

Other than as set forth in this proposal, the Loudoun on 7 Team is not relying on any 

other assumptions for the project to be successful. 
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l. List any contingencies that must occur for the project to be successful. 

 

Other than as set forth in this proposal, there are no other contingencies that must 

occur for the Loudoun on 7 project to be successful. 

 
1405063v7 

 

 


